
CITY OF HILLSBORO 
PLANHOLDERS LIST 

 
PROJECT NAME: NW 253rd Avenue Phase One – Installation of Storm Sewer and Creek Crossings    
BID OPENING DATE:  September 17, 2013 @ 2:00 PM  
PROJECT MANAGER:  Charlie Shell  
ACCOUNT NUMBER:    10705  
COST:      $25+ postage for mailing 
  

PLANHOLDER/ADDRESS PHONE/FAX # AMOUNT PREQUALIFIED 
(YES/NO) 

ADDITIONAL COMMENTS 

McGraw - Hill 3461 NW Yeon Avenue 
Portland 97210-1535 

(P) 223-3012 
(F) 223-3094 
 

N/A N/A Faxed ad 9.6.13 

Daily Journal of Commerce 921 SW Washington Street, Suite 210 
Portland, OR 97205 

(P) 274-0624 
(F) 274-2616 
(E) plancenter@djcoregon.com 

N/A N/A Faxed ad 9.6.13 

Douglas Plan Center 3076 NE Diamond Lake Blvd  
Roseburg, OR  97470 

(P) 541-440-9030 
(F) 541-440-8937 
 

N/A N/A Faxed ad 9.6.13 

Oregon Contractors Plan Center P.O. Box 477 Clackamas  97015 (P) 650-0148 
(F) 650-8273 
 

N/A N/A Faxed ad 9.6.13 

Salem Contractors Exchange P.O. Box 12065 Salem, OR  97309 (P) 503-362-7957 
(F) 503-362-1651 
 

N/A N/A Faxed ad 9.6.13 

SW WA Contractors Association, 7017 NE HWY 99 Suite 214 
Vancouver, WA  98665 

(P)360-694-7922 
(F) 360-694-0188 
 

N/A N/A Faxed ad 9.6.13 

Central Oregon Builders Exchange 1902 NE 4th, Bend, OR  97701 
 

(P) 541-389-0123 
(F) 541-389-1549 
 

N/A N/A Faxed ad 9.6.13 

Willamette Valley Bid Center PO Box 440, Tangent OR  97389 (P) 541-928-5159 
(F) 541-928-0865 
 

N/A N/A Faxed ad 9.6.13 

 
 

 

mailto:plancenter@djcoregon.com
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KERR CONTRACTORS 
PO BOX 1060 
WOODBURN, OR 97071 

(P)971-216-0050 
(F)971-216-0079 
(E) 
 

 YES  

K&E EXCAVATING 
3871 LANGLEY ST SE 
SALEM OR 97317 

(P)503-399-4833 
(F)503-779-1192 
(E) 
 

 YES  

JAMES FOWLER 
PO BOX 489 
DALLAS OR 97338 

(P)503-623-5373 
(F)503-623-9117 
(E) 
 

 YES  

KONELL CONSTRUCTION & DEMOLITION CORP 
36000 SE INDUSTRIAL WAY 
SANDY, OR 97055 

(P)503-668-3516 
(F)503-668-3518 
(E) 
 

 YES  

LYDA EXCAVATING INC 
PO BOX 365 
BANKS OR 97106 

(P)503-324-8020 
(F)503-324-9519 
(E) 
 

 YES  

WESTECH CONTRUCTION 
2204 NE 194TH AVE 
PORTLAND, OR 97230 

(P)503-777-7000 
(F)503-774-3191 
(E) 
 

 YES  

3 KINGS ENVIRONMENTAL  
1311 SE GRACE AVE SUITE 101 
BATTLEGROUND, WA 98604 

(P)360-666-5464 
(F)360-666-8202 
(E) 
 

 YES  
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EMERY & SONS CONSTRUCTION 
PO BOX 4109 
SALEM OR 97302 

(P)503-588-7576 
(F)503-371-6637 
(E) 
 

 YES  

LANDIS & LANDIS CONSTRUCTION LLC 
PO BOX 50 
MARYLHURST, OR 97036 

(P)503-466-9043 
(F)503-213-5964 
(E) 
 

 YES  

MOORE EXCAVATION 
PO BOX 886 
TUALATIN, OR 97062 

(P)503-674-0900 
(F)503-674-0909 
(E) 
 

 YES  

PACIFIC EXCAVATION 
79 DANEBO AVE 
EUGENE OR 97402 

(P)503-747-8445 
(F)503-822-5572 
(E) 
 

 YES  

 


